CORPORATION
EXCAVATING & DEMOLITION

6204 EAST STATE ﬁOAD 8 KENDALLVILLE,IN 46755 (260) 242-2763

CITY OF AUBURN QUOTE #1006232
10-25-23
REVISED

RE: 715 STORM QUOTE

SUPPLY & INSTALL 280 12" HDPE
SUPPLY & INSTALL 80 12" RCP

TOTAL AMOUNT OF QUOTE $23,800



Pyramid Excavating, Inc. 2023 - 50
6752 CR 427 Nov-29-2023

Auburn, IN. 46706
JIroposal

City of Auburn IN W. 15th St.
Attn: Daryl Auburn, IN
Auburn, IN

We hereby submit specifications and estimates for:

Install 280 LF of 12" HDPE & 80 LF of 12" RCP:
TOTAL:  $26,575.00

**Special Note From our Suppliers:

Due to current supply chain disruptions, materials are subject to pricing at time of shipment. Material

availability and timelines of shipments cannot be guaranteed. All materials need to be ordered as soon as possible
to hold these prices.

*Standard Exclusions*

Permits, assessments, inspection fees, tap fees

Seeding Temporary or Permanent

Construction Staking/Engineering Layout

Landscaping

Soil Compaction Testing

Not responsible for utility conflicts

Removal or Stabilization of unsuitable soils or hazardous materials
Not responsible for soft or unsuitable subgrade

Dewatering

We Propose hereby to furnish labor - complete in accordance with above specifications, for the sum of:
Twenty Six Thousand Five Hundred Seventy Five Dollars and No Cents ($26,575.00)

Payment to be made as follows: Net 30 days
A SERVICE CHARGE OF 1 1/2% PER MONTH, which is an annual percentage rate of 18% per annum, will be made on

all account balances not paid within 30 days of invoice date, together with costs of collection and attorney fees.

All labor is guaranteed to be as specified. All work to be completed in a workman-like manner according to standard practices. Any alteration

or deviation from above specifications involving extra costs will be executed only upon written orders, and will become an extra charge over

and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control. Owner to carry fire, tornado and other
necessary insurance. Our workers are fully covered by Workmen's Compensation Insurance.

Acceptance of Proposal - The above prices, specifications and conditions

are satisfactory and are hereby accepted. You are authorized to do the work Authorized

as specified. Payment will be made as outlined above. Signature David E. Cornell
Date of Acceptance:
NOTE: This proposal may be withdrawn by us if not accepted within days. Signature
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, WATER POLLUTION CONTROL
AVUB\ARN

December 7, 2023

RE: West Fifteenth Street Relief Storm Sewer Project

To BOW members:

This request is being submitted for consideration by the Board of Public Works and Safety at the next
regularly scheduled meeting on December 19, 2023.

It has been determined that a drainage problem exists within the existing storm sewer mains and storm
sewer inlets located at the intersection of West Fifteenth Street and “future” Connection Drive within the
Seven Fifteen Development. Currently, these structures maintain an approximate depth of 1.5 feet of
storm water which is due to the outlet elevation of the discharge pipe, located approximately 300 feet to
the south, being too low to allow proper drainage with respect to current water levels that exist within
the existing engineered drainage basin.

It is being proposed, prior to the construction of Connection Drive to the north, that a 12-inch relief
storm sewer be installed which would connect the existing storm sewer in West Fifteenth Street to the
future storm outlet of Seven Fifteen Development (See attached plan). The future storm outlet of Seven

Fifteen Development will then be connected to the “proposed” John Ketcham County Drain which is
planned for construction in early 2024.

Two (2) contractors quotes were received to complete this work (See attached) with the low quote
being J.J.P Corporation at a cost of $23,800.00.

Please contact me with any questions you might have, thank you.

Respectfully,

Tl U St

Todd Sattison, Superintendent

Enclosures:
JJ P Quote, Pyramid Quote




