

Auburn Indiana Storm Water Tank Corner & Channel Lining

Job Location: Auburn Indiana

Auburn Indiana-Department of Water Pollution Control

2010 S Wayne St PO Box 506 Auburn, IN 46706

Daniel E. Rabe

Operations / Industrial Pretreatment derabe@ci.auburn in us 260-925-1714

Reference 20250424-141928822

Quote created: April 24, 2025 Quote valid till: May 24, 2025 **Advanced Rehabilitation Technology**

525 Winzeler Drive Bryan, Ohlo 43506 United States

Prepared by:

Alex Lantz

Business Development | Michigan & Northern Indiana

alex@artcoatingtech.com

+14197991308

PRODUCTS & SERVICES	UNIT QUANTITY	United	TOTAL
Comer and channel lining in storm water tank.	1	\$35,000.00	\$35,000.00
Additional Comer Lining (if needed and approved)	2	\$2,500.00	\$5,000.00

16til \$40,000.00

Prep & Spray Line Interior Coating of (Stormwater Trough and 2 Corners) with OBIC Armor Multi-Layer Coating

Total: \$35,000.00
The OBIC Liner System Has a 10 Year Limited Warranty.

Additional lining of corners if needed and directed by City of Auburn @\$2,500.00 Each

Notes.

- Owner/Contractor to provide Application Truck access within 100' of the structure.
- This proposal is based on one mobilization, if additional mobilizations are required, an additional \$5,000 may be added for each.
- Off road locations may require assistance from the owner/contractor to access.
- Grout costs \$125.00 per gallon and \$250.00 per hour after first 2 gallons used.
- DOT traffic control to be supplied by others if needed. Our crews will supply cones for immediate area.
- By-pass pumping is not included.
- Owner/Contractor must provide a water supply near the work site via hydrant or apigot (with water meter use free of charge).

General Terms and Conditions:

- . The quoted prices are exclusive of applicable state and local sales taxes.
- Payment terms: Net 30 days, Interest may be added to balances outstanding after 30 days.
- Pricing is contingent on the work as stated in this proposal. Advanced Rehabilitation Technology (ART) reserves the right to adjust unit rate and/or overall bid proposal accordingly to account for any changes (increase or decrease) from this scope.
- ART's bid proposal shall be incorporated into the subcontract agreements, ART will initiate this project upon receipt
 of this signed proposal as well as, receipt of a subcontract or purchase order agreeing to this proposal.
- Pricing does not include working nights, holidays, or weekends. Additional cost will be required for these situations.
- Non-weather-related delays (may include job site not prepared to allow ART to begin; road closures due to community city, or private events; traffic control not ready or any work stoppages outside the control of ART) may result in a \$5,000/day mobilization fee.

Purchase O	rder Numbe	r:
Signature		

Signature

David E Clark

05/22/2025

Date

Printed name